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DEMOLITION & CONSTRUCTION
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GENERAL DEMOLITION NOTES

EXTENT OF DEMOLITION: CONTRACTOR SHALL BE RESPONSIBLE FOR
ANY DAMAGE TO FINISHES OR COMPONENTS NOT SCHEDULED FOR
DEMOLITION. DAMAGED |ITEMS SHALL BE REPLACED OR REPAIRED TO
MEET OR EXCEED ORIGINAL CONDITIONS.

DUST BARRIER: CONTRACTOR SHALL MAINTAIN DUST BARRIERS OF 3
MIL PLASTIC BETWEEN OCCUPIED AREAS AND AREAS OF DEMOLITION.
PLASTIC SHALL BE SECURED AT CEILING AND FLOOR EXCEPT WHERE
USED AS INGRESS / EGRESS TO THE AREA OF CONSTRUCTION.
DISRUPTION CONTROL: CONTRACTOR SHALL TAKE MEASURES AS
NECESSARY TO MINIMIZE NOISE, DIRT, AND DISRUPTION TO ADJACENT
OCCUPIED SFPACES. IT IS THE CONTRACTOR'S RESFONSIBILITY TO
MAINTAIN BUILDING CORRIDORS AND EXITS FREE OF MATERIALS AND
EQUIPMENT THROUGHOUT CONSTRUCTION.

CLEAN UP: CONTRACTOR SHALL REMOVE TRASH FROM THE SITE AND
LEAVE THE SFPACE IN BROOM-CLEANED CONDITION DAILY. DURING THE
DEMOLITION PHASE, A REASONABLE CLEANUP |S TO BE CONSIDERED.
REMOVAL AND STORAGE: CONTRACTOR SHALL EXERCISE CARE IN
REMOVAL OF ANY COMPONENTS THAT MAY BE REUSED (IE: DOORS ¢
FRAMES)

THERMOSTATS: THERMOSTATS SHALL BE STORED ABOVE CEILING
CURING DEMOLITION FOR REUSE.

PRE-FILTER MEDIA: CONTRACTOR TO INSTALL PRE-FILTER MEDIA
OVER FILTER RACK OF AIR HANDLER PRIOR TO DEMOLITION.
CONTRACTOR SHALL REMOVE AFTER CONSTRUCTION IS COMPLETE,
PROVIDING NEW FILTERS FOR AIR HANDLER AS NEEDED.

CONSTRUCTION GENERAL NOTES

SCHEDULE: CONTRACTOR SHALL MAKE EVERY EFFORT TO HAVE A
FULL UNDERSTANDING OF THE SCOPE OF WORK AND APPROPRIATE
SCHEDULE, PRIOR TO COMMENCING NWORK.

QUALITY OF WORK: ALL WORK |15 TO BE COMPLETE, QUALITY
CONSTRUCTION, FREE FROM DEFECTS AND DAMAGE. ALL MATERIALS
IMPLIED AND/OR DESCRIBED ARE TO BE INSTALLED ACCORDING TO
MANUFACTURER'S SPECIFICATIONS. ANY BRAND NAME PRODUCT
SPECIFIED BY THE ARCHITECT / DESIGNER SHALL NOT BE
SUBSTITUTED WITHOUT WRITTEN PERMISSION FROM THE ARCHITECT /
DESIGNER.

WORK REGULATIONS: ALL WORK SHALL BE IN STRICT ACCORDANCE
WITH ALL APPLICABLE CODES, LANWS, RULES, AND REGULATIONS
HAVING JURISDICTION. CONTRACTOR |5 RESPONSIBLE FOR ALL
REQUIRED BUILDING PERMITS AND INSPECTIONS OF WORK.
EQUIPMENT: ALL APPLIANCES AND EQUIPMENT SPECIFIED IN
DOCUMENTS SHALL BE PROVIDED AND INSTALLED BY THE
CONTRACTOR UNLESS OTHERWISE NOTED. CONTRACTOR TO PROVIDE
CUT-SHEETS TO THE ARCHITECT / DESIGNER FOR APPROVAL PRIOR
TO ORDERING.

SAFETY: ALL CONTRACTORS AND SUBCONTRACTORS, IN ACCEPTING
THE RULES AND REGULATIONS OF THE CLIENT / LANDLORD, SHALL
ADHERE TO ALL APPLICABLE OSHA REQUIREMENTS, INCLUDING BUT
NOT LIMITED TO LOCK-OUT / TAG-OUT OF ALL ELECTRICAL CIRCUITS,
PROPER LADDER REQUIREMENTS, PROPER SAFETY TECHNIQUES
UTILIZED IN THE OPERATION OF ALL HAND TOOLS AND ELECTRIC
DEVICES, AS MAY BE APPLICABLE FOR SPECIFIC PROJECT
CONSTRUCTION REQUIREMENTS.

INSURANCE: CONTRACTOR SHALL OBTAIN AND ABIDE BY OWNER'S
REQUIREMENTS FOR INSURANCE AS WELL AS ALL RULES AND
REGULATIONS FOR CONSTRUCTION ON THE PROPERTY. CONTRACTOR
AND SUBCONTRACTORS SHALL AT ALL TIMES PERFORM WORK IN
STRICT ACCORDANCE WITH THE PROJECT DOCUMENTS.
LOW-VOLTAGE INSTALLERS: TENANT ASSUMES RESPONSIBILITY FOR
LOW-VOLTAGE CONTRACTOR. COMMUNICATION DEVICES SHALL MEET
ALL APPLICABLE CODES. THE TENANTS LONW-VOLTAGE CONTRACTOR,
WHICH SHALL PERMIT THEIR WORK SEPARATELY FROM THIS SCOPE OF
WORK, MUST HANG ALL CABLES FROM DEDICATED WIRE HANGERS
ATTACHED TO SECURE STRUCTURAL MEMBERS.

LOCKSETS: TENANT LOCKSETS SHALL BE KEYED PER BUILDING
STANDARD. CONTACT PROPERTY MANAGER / OWNER WITH ANY
QUESTIONS OR REQUESTS.

BUILDING STANDARD HARDWARE AND LIGHT FIXTURES: CONTRACTOR
ACKNONWLEDGES THAT BUILDING STANDARD HARDWARE, FINISHES,
AND LIGHT FIXTURES MAY BE LONG-LEAD PROCUREMENT |ITEMS,
CONTRACTOR SHALL SCHEDULE ORDER ACCORDINGLY TO INSURE
TIMELY OCCUPANCY.

CONDUCT: CONTRACTOR SHALL ENFORCE STRICT DISCIPLINE AND
GOOD ORDER AMONG CONTRACTOR'S EMPLOYEES,
SUBCONTRACTORS, AND ANY OTHER PERSON PERFORMING WORK
UNDER THIS CONTRACTOR.

CONSTRUCTION DEBRIS: DEBRIS RESULTING FROM CONSTRUCTION
SHALL BE REMOVED ENTIRELY FROM THE SITE ON A DAILY BASIS TO
A WASTE AREA PROVIDED BY THE CONTRACTOR. ALL AREAS OF
CONSTRUCTION SHALL BE CLEAN AND ORDERLY (AS WELL AS LEFT IN
A BROOM SIWNEPT CONDITION DAILY.)

. CLEAN UP: CONTRACTOR SHALL CLEAN SITE AT END OF PROJECT.

ALL DUST, DEBRIS, OIL, STAINS, FINGERPRINTS, AND LABELS SHALL BE
REMOVED FROM ALL EXPOSED FINISHED SURFACES.

SMOKING: THE JOB SITE SHALL BE DESIEGNATED A "NO SMOKINEG"
AREA THROUSGHOUT CONSTRUCTION.

CONSTRUCTION AREAS: ALL DOORS INTO CONSTRUCTION AREAS ARE
TO REMAIN CLOSED AT ALL TIMES.

STOP WORK: THE LANDLORD RESERVES THE RIGHT TO STOFP WORK
OR REMOVE ANY PERSON FROM THE PROPERTY THAT IS IN VIOLATION
OF BUILDING RULES.

PLAN NOTES

SCALE: DO NOT SCALE DRAWNINES.

CODES: ALL CONSTRUCTION SHALL COMPLY WITH NATIONAL, STATE,
AND LOCAL BUILDING CODES.

DIMENSIONS: CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS
AND CONDITIONS AT SITE AND NOTIFY ARCHITECT OF ANY
DISCREPANCIES PRIOR TO ORDERING OF MATERIALS, OR START OF
CONSTRUCTION. ALL DIMENSIONS INDICATED ON PLANS ARE FROM
FACE OF WALL OR PARTITION, TO NEXT PARTITION OR WALL. (UNLESS
'CLEAR' IS NOTED.)

PARTITIONS: WHERE NEW PARTITIONS ARE BUILT TO ALIEN WITH ONE
SIDE OF A COLUMN, STUDS SHALL ALIGN WITH 7/&" FURRING CHANNELS
ON COLUMN, FOR CONTINUOUS &YPSUM WALL BOARD FINISH. WHERE
NEW PARTITIONS ALIEN WITH EXISTING, FINISHED FACES AND
JUNCTIONS SHALL BE FLUSH AND SMOOTH.

FASTENERS: ALL FASTENERS AND ATTACHMENTS SHALL BE FULLY
CONCEALED FROM VIEW. ALL NEW CONSTRUCTION ADJACENT TO
EXISTING CONDITIONS SHALL BE MEMBERED, ALIGNED, AND FINISHED
SO THAT NO DEFINITIVE TRANSITIONS OF EXISTING VS. NEW ARE
EVIDENT.

BLOCKING: CONTRACTOR SHALL PROVIDE AND LOCATE FIRE
RETARDANT BLOCKING IN PARTITIONS WHERE REQUIRED TO SUPPORT
WALL HUNEG COMPONENTS.

FIRE EXTINGUISHER: CONTRACTOR SHALL INSTALL ONE FIRE
EXTINGUISHER FOR EVERY 75 FEET OF TRAVEL DISTANCE, AS
INDICATED ON DRAWNWINGS, AND AS FURTHER REQUIRED BY SOVERNING
CODES / FIRE MARSHALL'S DIRECTION.

SHOP DRANINES AND CUT SHEETS: WHERE APPLICABLE, CONTRACTOR
SHALL SUBMIT TWO SETS OF SHOP DRAWNWINGS FOR ARCHITECT /
DESIENER TO REVIEW, ALLOWING FOR ONE WEEK OF REVIEW TIME.
PENETRATIONS: PATCH AND SEAL ALL PENETRATIONS IN FIRE RATED
WALLS AND IN FLOORS WITH AN APPROVED FIREPROOFING
MATERIAL. CONTRACTOR SHALL VERIFY EXISTING TENANT DEMISING
WALL RATING AND UPEGRADE AS NEEDED.

KEY NOTES

EXISTING TENANT SEPARATION WALL SIMILAR TO UL U414,
SEALED TO DECK ABOVE (SEE SHEET A3 FOR UL-DETAIL)

NEN 3'-O"xT7'-O" INTERIOR WOOD DOOR IN HOLLOW METAL
FRAME W/ NEW LEVER TYPE, PASSACGE HARDWARE

NEN 5'-O"xT'-0" CASED OFPENING
NEW CARPET / VCT FLOOR (COORDINATE WITH TENANT)

NEW INTERIOR PARTITION, FLOOR TO STRUCTURE, 3-5/5"
METAL STUD W/ 5/&" &YFPSUM WALL BOARD ON EACH SIDE.

NEW INTERIOR PARTITION FLOOR TO STRUCTURE, 3-5/8"
METAL STUD W/ 5/8" &YPSUM WALL BOARD ON EACH SIDE
(NITH FIBERGLASS BATT INSULATION)

NEW |-5/&" METAL STUDS, KEEP METAL FURRING TIGHT TO
STEEL, W/ 5/&" &YPSUM WALL BOARD SURFACE (SEE A&
FOR DETAILS)
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NON—-COMBUSTABLE
BLOCKING IN THE

m WALL AT MOUNTING
LOCATION

WALL MOUNTED FIRE
EXTINGUISHER,
PROVIDE ABC TYPE,
MULTIPURPOSE DRY
CHEMICAL, 10# OR

, AS DIRECTED BY THE

b FIRE MARSHALL

5/8” THICK U.L.
LISTED GYPSUM WALL
BOARD ON 3 5/8"
METAL STUDS, TYP.

2 WALL-MOUNTED FIRE EXT.
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